
ATTACHMENT B

cia ANALYSIS
DEPARTMENT OF PUBLIC WORKS

ALAMITOS BARRIER PROJECT TELEMETRY SYSTEM PHASE 2

CIO RECOMMENDATION: C8 APPROVE D APPROVE WITH MODIFICATION

D DISAPPROVE

Contract Type:
i: New Contract

D Sole Source Contract
D Contract Amendment
D Hardware Acquisition

D Contract Extension
D Other

New/Revised Contract Term: Base Term: 1 Yrs # of Option Yrs 1 Yr

Contract Components:
i: Software i: Hardware
D Professional Services

i: Telecommunications

Project Executive Sponsor:.. Matt Frary, ManaQer, Sea Water Barriers Unit, DPW

Bud et Information:
Y-T-D Contract Ex enditures
Re uested Contract Amount
Aggre ate Contract Amount

$ 0
$379,000
$379,000

. .
D ¡¿ Is this project legislatively mandated?

i: D

D C8

Is this project subvented? If yes, what percentage is offset? 25%

Is this project/application applicable to (shared use or interfaced) other
departments? If es, name the other department s) involved?

Strategic Alignment:
Yes No Question
i: D Is this project in alignment with the County of Los Angeles Strategic Plan?

~ D Is this project consistent with the currently approved Department Business
Automation Plan?

~ D Does the project's technology solution comply with County of Los Angeles IT
Directions document?

~ D Does the project technology solution comply with preferred County of Los Angeles
IT standards?
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i: D This contract and/or project and its milestone deliverables must be entered into theInformation Technology Trackin System (ITTS).

Project/Contract Description:

The purpose of this project is to improve the effciency of the Alamitos Barrier Project (ABP)
through an Automated Data Acquisition Telemetry System (ADATS). The ABP provides
monitoring of barrier operations for groundwater protection against seawater intrusion. The
ADATS is used to remotely manage operations of the ABP, and wil store, analyze, and
present status information on operational conditions at multiple wells in Long Beach and Seal
Beach.

Background:

Development of the ABP was split into two phases. The first phase, completed in
January 2007, included construction and installation of conduit and pull boxes. The second
phase will be performed via this new Agreement, and includes installation of radio equipment,
programmable controllers, and software to support remote monitoring and analysis of real-time
data about the groundwater barrier operations. When completed, this project wil help provide
and protect a sustainable water supply for the County of Los Angeles.

Project Justification/Benefits:

The ADATS wil utilize telemetry (radio) technologies to improve the efficiency of the ASP and
support monitoring of underground drinking water acquifers. The remote monitoring

capabilities will yield long-term operational savings in both cost and time.

Project Metrics:

Project success wil be achieved when the new ADA TS meets defined acceptance criteria, and
has remained fully operational, without deficiencies, for 60 days.

Impact On Service Delivery Or Department Operations, If Proposal Is Not Approved:

If not implemented, operation of the ABP will remain dependent on field personnel to gather
and report data and effectively monitor operations to identify malfunctions. This time-
consuming process is performed routinely, and has on occasion delayed responses to serious
infrastructure damage, creating a public safêty hazard and a gap in protecting LA County's
underground drinking aquifers from saltwater intrusion.

Alternatives Considered:

Alternative equipment and approaches were considered. The radio-based solution was
selected because it is most consistent with industry standards, is proven reliable, and is most
effcient within operating needs and resources.
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Project Risks:

Ensuring timely completion of major milestones is the only identified risk.

Risk Mitigation Measures:

The Statement of Work for this project includes sufficient controls to effectively manage timely
completion of the ADATS.

Financial Analysis:

The project is financed by County funds available to the Flood Control District with partial
reimbursement from State grant funds. The original project grant totaled $250,000, and
$111,621 remains in that grant to partially fund this Phase 2 project. The Phase 2 agreement
cost is $379,000, including a $34,317 contingency. After consideration of the grant funding,
the balance wil be paid via County funds available to the Flood Control District for
Fiscal Year 2007-08.

CIO Concerns:

The cia has been working with the Department since April 2007, including assistance in
development of the RFP that led to this agreement. The CIO does not have any remaining
concerns regarding this project.

CIO Recommendations:

The CIO recommends approval of this agreement.

Prepared by:

Date:

Approved:

Date:
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